



Republic of the Philippines
CIVIL WORKS BID-OUT
PROVINCE OF ISABELA
1st Quarter, CY 2016

3 Forms to Use:

1. Bid Results on Civil Works
 2. Bid Results on Goods and Services
 3. Bid Results on Consulting Services
- INDIVIDUAL BID-OUTS ARE NOT ALLOWED

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1		Construction of Laboratory Office for Artificial Insemination, Echague, Isabela.	Php936,747.58	Echague, Isabela	SIFFU ROCKS Construction	#29 National Highway Bantug, Roxas, Isabela	932,000.00	1/4/2016	
2		Construction of Artificial Insemination Building, Echague Isabela.	682,207.15	Echague, Isabela	SIFFU ROCKS Construction	#29 National Highway Bantug, Roxas, Isabela	Php678,080.80	1/4/2016	
3		Improvement of Guibang Community Center.	999,630.00	Guibang, Gamu, Isabela	SIFFU ROCKS Construction	#29 National Highway Bantug, Roxas, Isabela	Php995,067.00	1/4/2016	
4		Construction of Dibulos Diversion Dam, Divilacan, Isabela.	737,958.00	Divilacan, Isabela	EDFROBON Construction Services, Inc.	#518 Narra Street, Cembo, Makati City	Php724,109.30	2/19/2016	
5		Construction of Minuli Diversion Dam, Divilacan, Isabela.	2,838,074.00	Divilacan, Isabela	EDFROBON Construction Services, Inc.	#518 Narra Street, Cembo, Makati City	Php2,806,484.63	2/19/2016	
6		Construction of Cantayan Diversion Dam, City of Ilagan, Isabela.	4,805,159.00	City of Ilagan, Isabela	4A's Construction	Calamagui 2nd, City of Ilagan, Isabela	Php4,790,448.87	2/19/2016	
7		Construction of Sangay I Diversion Dam, Maconacon, Isabela.	2,258,357.00	Maconacon, Isabela	ROJUNED Construction	Bugallon Proper, Ramon, Isabela	Php2,248,166.50	2/19/2016	
8		Construction of Dirayrayan Diversion Dam, Maconacon, Isabela.	4,267,988.00	Maconacon, Isabela	ROJUNED Construction	Bugallon Proper, Ramon, Isabela	Php4,256,991.00	2/19/2016	
9		Construction of Fema Diversion Dam, Maconacon, Isabela.	4,786,904.00	Maconacon, Isabela	ROJUNED Construction	Bugallon Proper, Ramon, Isabela	Php4,777,746.30	2/19/2016	
10		Construction of Decalao Diversion Dam, Palanan, Isabela.	11,864,802.00	Palanan, Isabela	CR DOMINGO Construction and Power Development, Inc.	#142 National Highway San Mateo, Isabela	Php11,850,122.10	2/19/2016	

11		Construction of Sabang Diversion Dam, Palanan, Isabela.	4,825,370.00	Palanan, Isabela	ROJUNED Construction	Bugallon Proper, Ramon, Isabela	Php4,815,938.00	2/19/2016	
12		Construction Calamagui West (SWIP) Sta. Maria, Isabela.	27,061,531.00	Sta. Maria, Isabela	ALANGDEO GENERAL Construction/Upland Construction and Engineering Services, Inc. JV	Purok 7, Bulanao, Tabuk City, Kalinga	Php27,051,398.20	2/19/2016	
13		Construction Manano II (SWIP) Mallig, Isabela.	8,819,067.00	Mallig, Isabela	SIFFU ROCKS Construction	#29 National Highway Bantug, Roxas, Isabela	Php8,808,965.25	2/19/2016	
14		Construction Santos (SWIP) Quezon, Isabela.	28,905,105.00	Quezon, Isabela	Danysons Construction	Dr. Basilio Reyes Street, Distruct 1, Cauayan City	Php28,900,372.60	2/19/2016	
15		Construction of Binatug Diversion Dam, San Mariano, Isabela.	1,451,972.00	San Mariano, Isabela	ROJUNED Construction	Bugallon Proper, Ramon, Isabela	Php1,449,559.00	2/19/2016	
16		Construction Bantay (SWIP) Jones, Isabela.	5,458,115.00	Jones, Isabela	GACUTAN Construction	Tanguile Street, Minante I, Cauayan City, Isabela	Php5,450,113.51	2/19/2016	
17		Construction of Nakar Creek, Jones, Isabela	2,590,127.00	Jones, Isabela	GACUTAN Construction	Tanguile Street, Minante I, Cauayan City, Isabela	Php2,587,111.54	2/19/2016	
18		Construction of JRS Diversion Dam, Jones, Isabela.	2,513,031.00	Jones, Isabela	GACUTAN Construction	Tanguile Street, Minante I, Cauayan City, Isabela	Php2,512,000.00	2/19/2016	
19		Construction Pinatubo II (SWIP) Mallig, Isabela.	13,256,780.00	Mallig, Isabela	SIFFU ROCKS Construction	#29 National Highway Bantug, Roxas, Isabela	Php13,246,315.75	2/19/2016	
20		Repair, Rehabilitation and Extension of PGSO Storage and Garage Building.	2,527,000.00	City of Ilagan, Isabela	Megabucks Construction and Development Corporation		Php2,498,628.16	3/4/2016	
21		Construction of 2 CL Building at Aromin Elementary School, Echague, Isabela.	1,114,200.00	Echague, Isabela	Buildtek Construction	Naguilian. Isabela	Php1,109,023.17	3/4/2016	
22		Construction of 2 CL Building at Dipangit Primary School, Echague, Isabela.	1,114,200.00	Echague, Isabela	SIFFU ROCKS Construction	#29 National Highway Bantug, Roxas, Isabela	Php1,113,157.97	3/4/2016	
23		Construction of 2 CL Building at Pagrang-Ayan Elementary School, Ramon, Isabela.	1,114,200.00	Ramon, Isabela	SIFFU ROCKS Construction	#29 National Highway Bantug, Roxas, Isabela	Php1,109,080.98	3/4/2016	
24		Construction of 1 CL Building at Anonang Elementary School, Cordon, Isabela.	628,400.00	Cordon, Isabela	SMT Construction	City of Ilagan, Isabela	Php619,509.89	3/4/2016	

25		Construction of 2 CL Building at Wigan Integrated School, Cordon, Isabela.	1,144,400.00	Cordon, Isabela	SMT Construction	City of Ilagan, Isabela	Php1,109,716.02	3/4/2016	
26		Construction of 1 CL Building at Matusalem National High School, Roxas, Isabela.	600,300.00	Roxas, Isabela	SIFFU ROCKS Construction	#29 National Highway Bantug, Roxas, Isabela	Php592,535.37	3/4/2016	
27		Continuation of 4 CL, 2 Storey Building (LOWER LEVEL) Gucab Elementary School, Echague, Isabela.	1,889,600.00	Echague, Isabela	SIFFU ROCKS Construction	#29 National Highway Bantug, Roxas, Isabela	Php1,873,045.15	3/4/2016	
28		Construction of 3 CL Building at Rogus Elementary School, Cauayan City, Isabela.	1,608,100.00	Cauayan City, Isabela	A. F. Manuel Construction	San Mateo, Isabela	Php1,605,625.10	3/4/2016	
29		Construction of 3 CL Building at Marabulig I Elementary School, Cauayan City, Isabela.	1,608,100.00	Cauayan City, Isabela	A. F. Manuel Construction	San Mateo, Isabela	Php1,605,625.10	3/4/2016	
30		Construction of 3 CL Building at Sto. Domingo Elementray School, Echague, Isabela.	1,608,100.00	Echague, Isabela	SIFFU ROCKS Construction	#29 National Highway Bantug, Roxas, Isabela	Php1,604,377.51	3/4/2016	
31		Construction of 2 CL Building at Anafunan Elementray School, Echague, Isabela.	1,114,200.00	Echague, Isabela	Armson Construction and Enterprises	Cauayan City, Isabela	Php1,111,237.43	3/4/2016	
32		Construction of 2 CL Building at Salvacion Primary School, Echague, Isabela.	1,114,200.00	Echague, Isabela	SIFFU ROCKS Construction	#29 National Highway Bantug, Roxas, Isabela	Php1,109,113.65	3/4/2016	
33		Construction of 3 CL Building at San Guillermo Central School, San Guillermo, Isabela	1,608,100.00	San Guillermo, Isabela	Buildtek Construction	Naguilian. Isabela	Php1,605,099.54	3/4/2016	
34		Construction of Home Economics Building of Del Pilar Elementary School, Alicia, Isabela.	1,417,700.00	Alicia, Isabela	SIFFU ROCKS Construction	#29 National Highway Bantug, Roxas, Isabela	Php1,399,555.61	3/4/2016	
35		Construction of 3 CL Building at San Antonio Elementary School, Cauayan City, Isabela.	1,608,100.00	Cauayan City, Isabela	A. F. Manuel Construction	San Mateo, Isabela	Php1,605,625.10	3/4/2016	
36		Construction of 3 CL Building at Pisang Elementary School, San Manuel, Isabela.	1,608,100.00	San Manuel, Isabela	Masor Construction	San Pablo, Isabela	Php1,605,191.30	3/4/2016	
37		Construction of 1 CL Building at Mallabo Elementary School, San Mariano, Isabela.	145,900.00	San Mariano, Isabela	No bid was received until the deadline for submission and opening of bids.	-	-	3/4/2016	

38		Fabrication and Installation of Steel Trusses and Roofing Materials of Raniag Elementary School, Burgos, Isabela	193,500.00	Burgos, Isabela	No bid was received until the deadline for submission and opening of bids.	-	-	3/4/2016	
39		Construction of 3 CL Building at Tumauni North Central School, Tumauni, Isabela	1,608,100.00	Tumauni, Isabela	Fragerr Construction	San Pablo, Isabela	Php1,598,968.81	3/4/2016	
40		Continuation the Repair of 6 CL Building of San Agustin National (ABAYA BLDG. 2) High School, San Agustin, Isabela	490,700.00	San Agustin, Isabela	No bid was received until the deadline for submission and opening of bids.	-	-	3/4/2016	
41		Construction of Public Market - Sta. Maria, Isabela	3,575,600.00	Sta. Maria, Isabela	SIFFU ROCKS Construction	#29 National Highway Bantug, Roxas, Isabela	Php3,566,759.43	2/29/2016	
42		Rehabilitation of Local Access Road - Sta. Maria, Isabela .	1,303,813.35	Sta. Maria, Isabela	SIFFU ROCKS Construction	#29 National Highway Bantug, Roxas, Isabela	Php1,293,010.50	2/29/2016	
43		Rehabilitation/Improvement of Echague-Fugu Road, Echague, Isabela.	15,087,000.00	Echague, Isabela	SIFFU ROCKS Construction	#29 National Highway Bantug, Roxas, Isabela	Php15,067,983.90	3/15/2016	
44		Construction of Oxygen/Nitrogen Gas Plant, Ilagan City, Isabela	7,000,000.00	City of Ilagan, Isabela	Limestone Construction and Development Corporation	Camacam Street, Centro East, Santiago City	Php6,998,388.36	3/15/2016	
45		Provision of Water Supply System of Multi-Purpose Evacuation Center, Ilagan City, Isabela	2,000,000.00	City of Ilagan, Isabela	4A's Construction	Calamagui 2nd, City of Ilagan, Isabela	Php1,992,439.43	3/15/2016	
46		Rehabilitation/Improvement of Villaluz-Andarayan Road, Delfin Albano, Isabela.	10,846,000.00	Delfin Albano, Isabela	EGB Construction	Maharlika Highway, City of Ilagan, Isabela	Php10,782,320.94	3/15/2016	
47		Rehabilitation/Improvement of Junction National-Dalig-Catabban Road, Burgos, Isabela.	20,378,000.00	Burgos, Isabela	SIFFU ROCKS Construction	#29 National Highway Bantug, Roxas, Isabela	Php20,353,662.79	3/15/2016	
48		Rehabilitation/Improvement of Villa Concepcion-Rogus-San Guillermo, Isabela.	53,010,000.00	Cauayan City and San Guillermo, Isabela	MAR-DEB Construction and Development	National Highway Cabatuan, Isabela	Php52,991,513.49	3/15/2016	
49		Rehabilitation/Improvement of Alicia-San Isidro Road, Alicia Isabela.	34,438,000.00	Alicia, Isabela	CR DOMINGO Construction and Power Development, Inc.	#142 National Highway San Mateo, Isabela	Php34,412,091.87	3/15/2016	

50		Improvement of Cabannungan-Gamu Road, City of Ilagan, Isabela.	10,000,000.00	City of Ilagan, Isabela	EGB Construction	National Highway, City of Ilagan, Isabela	Php9,555,104.00	3/15/2016	
51		Construction of 2 CL Building at Linamanan Elementary School, Jones, Isabela.	1,167,000.00	Jones, Isabela	ROJUNED Construction	Bugallon Proper, Ramon, Isabela	Php1,163,487.20	3/16/2016	
52		Construction of 3 CL Building at Dabubu High School Annex, Sinaoangan Sur, San Agustin, Isabela.	1,652,000.00	San Agustin, Isabela	ROJUNED Construction	Bugallon Proper, Ramon, Isabela	Php1,648,374.11	3/16/2016	
53		Provision of Roofing of School Building at Neuva Era. Elementary School, Cabatuan, Isabela.	217,000.00	Cabatuan, Isabela	No bid was received until the deadline for submission and opening of bids.	-	-	3/16/2016	
54		Construction of 1 CL attached School Building at San Jose Primary School, Jones, Isabela.	466,000.00	Jones, Isabela	No bid was received until the deadline for submission and opening of bids.	-	-	3/16/2016	
55		Construction of Computer Room of Panang Elementary School, San Agustin, Isabela.	658,000.00	San Agustin, Isabela	ROJUNED Construction	Bugallon Proper, Ramon, Isabela	Php654,933.07	3/16/2016	
56		Repair of Ceiling 4 CL and Repainting of 10 CL Doraganda High School, Laoag, San Agustin Isabela.	400,000.00	San Agustin, Isabela	No bid was received until the deadline for submission and opening of bids.	-	-	3/16/2016	
57		Construction of 2 CL Building at Barcolan Elementary School, Gamu, Isabela.	1,167,000.00	Gamu, Isabela	SIFFU ROCKS Construction	#29 National Highway Bantug, Roxas, Isabela	Php1,163,487.20	3/16/2016	
58		Construction of 1 CL Building at Antagan 2nd Elementary School, Tumauni, Isabela.	658,000.00	Tumauni, Isabela	Foref Construction	City of Ilagan, Isabela	Php649,971.86	3/16/2016	
59		Construction of 2 CL Building at Salindingan Elementary School, Ilagan City, Isabela.	1,167,000.00	City of Ilagan, Isabela	Buildtek Construction	Naguilian. Isabela	Php1,110,999.71	3/16/2016	
60		Repair of H.E. Building at Lingaling Elementary School, Sta. Maria, Isabela.	962,450.00	Sta. Maria, Isabela	Mar-DEB Construction and Development	National Highway Cabatuan, Isabela	Php917,278.55	3/16/2016	
61		Rehabilitation of 3 CL BLSB type School Building at Carmencita Elementary School, Delfin Albano, Isabela.	951,000.00	Delfin Albano, Isabela	Foref Construction	City of Ilagan, Isabela	Php943,547.43	3/16/2016	

62		Construction of 1 CL School Building at Raniag Elementary School, Burgos, Isabela.	658,000.00	Burgos, Isabela	SIFFU ROCKS Construction	#29 National Highway Bantug, Roxas, Isabela	Php655,715.34	3/16/2016	
63		Construction of 2 CL Building at Furaog Elementary School.	1,167,000.00	Gamu, Isabela	SIFFU ROCKS Construction	#29 National Highway Bantug, Roxas, Isabela	Php1,163,487.20	3/16/2016	
64		Construction of 1 Unit H.E. Building at Mabini Elementary School, Gamu, Isabela.	1,485,000.00	Gamu, Isabela	SIFFU ROCKS Construction	#29 National Highway Bantug, Roxas, Isabela	Php1,483,348.26	3/16/2016	
65		Construction of 1 CL School Building at Aurora Elementary School, Quezon, Isabela.	658,000.00	Quezon, Isabela	SIFFU ROCKS Construction	#29 National Highway Bantug, Roxas, Isabela	Php655,715.34	3/16/2016	
66		Repair of 2 CL Building at Malasin Elementary School, Burgos, Isabela.	350,000.00	Burgos, Isabela	No bid was received until the deadline for submission and opening of bids.	-	-	3/16/2016	
67		Repair of 1 CL Building at Masigun Elementary School, Burgos, Isabela.	100,000.00	Burgos, Isabela	No bid was received until the deadline for submission and opening of bids.	-	-	3/16/2016	
68		Repair/Improvement of 1 CL School Building at Dalig Elementary School, Burgos, Isabela.	105,997.00	Burgos, Isabela	No bid was received until the deadline for submission and opening of bids.	-	-	3/16/2016	
69		Construction of 3 CL Building at Cauayan North Central School	1,684,000.00	Cauayan City, Isabela	Mar-DEB Construction and Development	National Highway Cabatuan, Isabela	Php1,677,144.51	3/16/2016	
70		Construction of 1 CL School Building at Estrella Elementary School, San Mateo, Isabela.	658,000.00	San Mateo, Isabela	SIFFU ROCKS Construction	#29 National Highway Bantug, Roxas, Isabela	Php655,715.34	3/16/2016	
71		Repair of Dinapigue National High School, Dinapigue, Isabela.	400,000.00	Dinapigue, Isabela	No bid was received until the deadline for submission and opening of bids.	-	-	3/16/2016	
72		Construction of 2 CL School Building at Regional Training School, Minante 1, Cauayan City, Isabela.	1,167,000.00	Cauayan City, Isabela	Mar-DEB Construction and Development	National Highway Cabatuan, Isabela	Php1,161,654.44	3/16/2016	

73		Construction of Drainage System at San Manuel Central School, San Manuel, Isabela.	100,000.00	San Manuel, Isabela	No bid was received until the deadline for submission and opening of bids.	-	-	3/16/2016	
74		Construction of Stage for Isabela Sports Complex.	2,906,000.00	City of Ilagan, Isabela	Limestone Construction and Development Corporation	Camacam Street, Centro East, Santiago City	Php2,905,783.38	3/21/2016	
75		Construction of Camarag-Patanad Road, San Isidro, Isabela	3,059,000.00	San Isidro, Isabela	Golden Tech Construction Corporation	Raniag, Ramon, Isabela	Php3,051,117.00	3/22/2016	
76		Upgrading of Existing Level III Water System, Sta. Maria, Isabela.	4,600,000.00	Sta. Maria, Isabela	No bid was received until the deadline for submission and opening of bids.	-	-	3/22/2016	
77		Rehabilitation/Gravelling of Municipal Road with Box Culvert and RCPC, Palanan, Isabela.	1,832,000.00	Palanan, Isabela	No bid was received until the deadline for submission and opening of bids.	-	-	3/22/2016	
78		Construction of 2 Units Greenhouse with Drip Irrigation System, Ballacayu, San Pablo, Isabela.	1,387,500.00	San Pablo, Isabela	No bid was received until the deadline for submission and opening of bids.	-	-	3/22/2016	
79		Rehabilitation of PNP Barracks, Alinam Cauayan City, Isabela.	1,250,000.00	Cauayan City, Isabela	No bid was received until the deadline for submission and opening of bids.	-	-	3/22/2016	
80		Construction of BFP and PDRRMO Building, Capitol, Ilagan City, Isabela.	9,559,000.00	City of Ilagan, Isabela	4A's Construction	Calamagui 2nd, City of Ilagan, Isabela	Php9,549,128.22	3/22/2016	

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

(SGD.) MR. RODRIGO T. SAWIT

BAC Chairman

(SGD.) Atty. FRANCIS JAMES E. MEER

BAC Vice Chairman

Atty. NOEL MANUEL R. LOPEZ

BAC Member

(SGD.) Engr. VIRGILIO S. LORENZO

BAC Member

(SGD.) MS. ELSA M. PASTRANA

BAC Member

(SGD.) MS. CHERRY BAGAY-GREGORIO

BAC Member

(SGD.) Dr. ANGELO C. NAUI, DVM

BAC Member

Repair/Improvement of 1 CL School
Building at Dalig Elementary
School, Burgos, Isabela.