



Republic of the Philippines  
 CIVIL WORKS BID-OUT  
 PROVINCE OF ISABELA  
 1<sup>st</sup> Quarter, CY 2021

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder/ Lowest Calculated Bidder	Name and Address	Contract Amount	Bidding Date	Contract Duration
1	Rehabilitation of Jct. National Benito Soliven, Capuseran - Rogus Road - 2020 Reprogramming	3,834,599.93	Benito Soliven, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	1/20/2021	60 Calendar Days
2	Rehabilitation of Angadanan - San Guillermo Road - 2020 Reprogramming	3,834,599.99	San Guillermo, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	1/20/2021	66 Calendar Days
3	Rehabilitation of Jones - San Guillermo Road - 2020 Reprogramming	3,834,599.86	Jones, Isabela	A. F. Manuel Construction	Ms. Aurea F. Manuel #58 Quezon St., Brgy. 02 San Mateo, Isabela	3,832,159.56	1/20/2021	54 Calendar Days
4	Rehabilitation of Jct. National - Lullutan - Quirino - San Pedro - Jct. National Road - 2020 Reprogramming	3,834,599.99	Quirino, Isabela	A. F. Manuel Construction	Ms. Aurea F. Manuel #58 Quezon St., Brgy. 02 San Mateo, Isabela	3,833,651.96	1/20/2021	34 Calendar Days
5	Rehabilitation of Jct. Provincial San Luis - Villa Concepcion Road - 2020 Reprogramming	3,835,029.65	Cauayan City, Isabela	MAR-DEB Construction & Dev't. Corp.	Dr. Mario Dela Fuente Cabatuan, Isabela	3,831,047.33	1/20/2021	60 Calendar Days
6	Concreting of San Luis - Villa Concepcion Provincial Road Segment 1 ( San Luis Portion) - 2020 Reprogramming	5,009,999.96	Brgy. San Luis, Cauayan City, Isabela	MAR-DEB Construction & Dev't. Corp.	Dr. Mario Dela Fuente Cabatuan, Isabela	5,002,228.15	1/20/2021	60 Calendar Days
7	Improvement of Building Structure (GFNDY Sr. Memorial Hospital) Phase 1 - DBP Loan	35,725,343.81	Calamagui 2nd, City of Ilagan, Isabela	EGB Construction	Ernie G. Baggao Maharlika Highway, Alibagu, City of Ilagan, Isabela	35,675,166.57	1/20/2021	417 Calendar Days
8	Continuation of Barangay Community Center (Roofing) - EDF 2020	153,835.00	Brgy. Santa, Tumauni, Isabela	Second Failed Bidding (No bid submitted)	N/A	N/A	3/1/2021	7 Calendar Days
9	Construction of Medical Arts Building (Gov. Faustino N. Dy Memorial Hospital) Phase II - Trust Fund	7,920,000.00	Calamagui 2nd, City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	7,914,874.52	3/1/2021	180 Calendar Days
10	Improvement of PSWD Building - PGO CO	1,999,999.02	Brgy. Alibagu, City of Ilagan, Isabela	Blue Label Construction	Aran Lester P. Gomez Maharlika Highway, Brgy. San Juan, Ilagan City, Isabela	1,992,876.33	3/1/2021	60 Calendar Days
11	Construction of Multi Purpose Hall - EDF 2020	2,500,000.00	Brgy. Quibal, Delfin Albano, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	2,495,011.65	3/1/2021	114 Calendar Days

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder/ Lowest Calculated Bidder	Name and Address	Contract Amount	Bidding Date	Contract Duration
12	Rehabilitation of Jct. National Benito Soliven, Capuseran - Rogus Road - <b>2020 Reprogramming</b>	3,834,599.93	Benito Soliven, Isabela	YZK Builders	Ms. Maria Loida C. Cruz Zone II, San Mariano, Isabela	3,796,307.79	3/8/2021	60 Calendar Days
13	Construction of Materials Recovery Facility (MRF) Building - <b>DENR Trust Fund</b>	296,303.29	Brgy. Dammao, Gamu, Isabela	YZK Builders	Ms. Maria Loida C. Cruz Zone II, San Mariano, Isabela	286,293.36	3/8/2021	20 Calendar Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

**(SGD.) MS. ELSA M. PASTRANA**

BAC Member

**(SGD.) ENGR. VIRGILIO S. LORENZO**

BAC Member

**(SGD.) MS. LUCILA M. AMBATALI**

BAC Member

**(SGD.) MR. RODRIGO T. SAWIT**

BAC Chairman

**(SGD.) ATTY. JOHN RYAN P. TORIO**

BAC Vice Chairman