

FDP Form 10a - Bid Results on Civil Works
Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.


CIVIL WORKS BID-OUT

REGION: REGION II - CAGAYAN VALLEY
PROVINCE: ISABELA
CITY/MUNICIPALITY:
CALENDAR YEAR: 2024
QUARTER: 2

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
01	ITB No. 2024-06 Lot 1	Construction of Perimeter Fence of SWAIB Project - PGO 1011-12 CO 1-07-04-990	₱499,999.45	Cabagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱496,934.45	April 05, 2024	45 Calendar Days
02	ITB No. 2024-06 Lot 2	Swine Artificial Insemination sa Barangay Project (Phase 2) - PGO 1011-12 CO 1-07-04-990	₱499,999.16	Cabagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱496,312.59	April 05, 2024	60 Calendar Days
03	ITB No. 2024-07 Lot 1	Desilting of Magat River Turod-Banquero Section - 20% DF - AB 2024	₱39,999,999.56	Reina Mercedes, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱39,989,867.89	June 05, 2024	260 Calendar Days
04	ITB No. 2024-07 Lot 2	Construction of 2-Barrel 3.00m x 3.00m Reinforced Concrete Box Culvert - 20% DF - AB 2024	₱4,999,999.90	Namnama, Jones, Isabela	JC Palomo Construction and Construction Supply	Mr. Jesus C. Palomo Santiago City, Isabela	₱4,994,809.62	June 05, 2024	90 Calendar Days
05	ITB No. 2024-07 Lot 3	Completion of DRRM Office and School Clinic at Diadi Region High School - 20% DF - AB 2024	₱975,500.81	Villa Marzo, Cordon, Isabela	J3P Construction and Developer Corporation	Engr. Janine Armie F. Palomo Malapat, Cordon, Isabela	₱969,679.99	June 05, 2024	73 Calendar Days
06	ITB No. 2024-07 Lot 4	Completion of Animal Disease Diagnostic Laboratory Building - 20% DF - AB 2024	₱1,569,994.73	City of Ilagan, Isabela	SMT Construction	Mr. Samuel M. Toribio Apitong St., Purok No. 1 Ilagan City, Isabela	₱1,564,993.76	June 05, 2024	65 Calendar Days
07	ITB No. 2024-07 Lot 5	Continuation of Perimeter Fence of SWAIB Project - 20% DF - AB 2024	₱709,169.32	Cabagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱705,997.53	June 05, 2024	30 Calendar Days
08	ITB No. 2024-07 Lot 6	Completion of Swine Artificial Insemination Sa Barangay - 20% DF - AB 2024	₱220,824.37	Cabagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱217,852.38	June 05, 2024	20 Calendar Days
09	ITB No. 2024-08 Lot 1	Replacement of 2 CL Building at Simanu Norte National High School - SEF 2024 CO 1-07-04-020	₱2,498,916.13	San Pablo, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱2,494,129.32	June 06, 2024	82 Calendar Days
10	ITB No. 2024-08 Lot 2	Construction of 1 CL Building at Simanu Norte Elementary School - SEF 2024 CO 1-07-04-020	₱1,249,546.45	San Pablo, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱1,246,123.36	June 06, 2024	62 Calendar Days
11	ITB No. 2024-08 Lot 3	Construction of 2 CL Building at Luquilo Elementary School - SEF 2024 CO 1-07-04-020	₱2,498,916.13	Cabagan, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱2,494,129.32	June 06, 2024	82 Calendar Days
12	ITB No. 2024-08 Lot 4	Construction of 2 CL Building at Antagan National High School - SEF 2024 CO 1-07-04-020	₱2,498,916.13	Antagan 1, Tumauini, Isabela	Dragon Twelve Builders and Construction Supplies	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	₱2,494,129.32	June 06, 2024	82 Calendar Days
13	ITB No. 2024-08 Lot 5	Construction of 1 CL Building at Yeban Sur Elementary School - SEF 2024 CO 1-07-04-020	₱1,249,546.45	Benito Soliven, Isabela	GR-8 Builders Construction	Mr. Mon Kristopher F. Castillo District 01, Benito Soliven, Isabela	₱1,245,871.73	June 06, 2024	62 Calendar Days
14	ITB No. 2024-08 Lot 6	Construction of 2 CL Building at San Mariano II Central Integrated School - SEF 2024 CO 1-07-04-020	₱2,499,685.37	San Mariano, Isabela	4A's Construction	Mr. Floren L. Ambatali Calamagui 2nd City of Ilagan, Isabela	₱2,490,901.47	June 06, 2024	82 Calendar Days

15	ITB No. 2024-08 Lot 7	Construction of 2 CL Building at San Miguel Integrated School - SEF 2024 CO 1-07-04-020	₱2,498,916.13	Ramon, Isabela	J3P Construction and Developer Corporation	Engr. Janine Armie F. Palomo Malapat, Cordon, Isabela	₱2,494,849.66	June 06, 2024	82 Calendar Days
16	ITB No. 2024-08 Lot 8	Construction of 2 CL Building at Villa Domingo Elementary School - SEF 2024 CO 1-07-04-020	₱2,498,916.13	Angadanan, Isabela	J3P Construction and Developer Corporation	Engr. Janine Armie F. Palomo Malapat, Cordon, Isabela	₱2,494,849.66	June 06, 2024	82 Calendar Days
17	ITB No. 2024-08 Lot 9	Replacement of 2 CL Dilapidated Marcos Type School Building at San Antonio Elementary School - SEF 2024 CO 1-07-04-020	₱2,498,916.13	Jones, Isabela	J3P Construction and Developer Corporation	Engr. Janine Armie F. Palomo Malapat, Cordon, Isabela	₱2,494,849.66	June 06, 2024	82 Calendar Days
18	ITB No. 2024-08 Lot 10	Construction of 2 CL Building at Madamdaman Elementary School - SEF 2024 CO 1-07-04-020	₱2,499,916.09	Echague, Isabela	J3P Construction and Developer Corporation	Engr. Janine Armie F. Palomo Malapat, Cordon, Isabela	₱2,494,381.74	June 06, 2024	82 Calendar Days
19	ITB No. 2024-08 Lot 11	Construction of 2 CL Building at Sinabbaran Elementary School - SEF 2024 CO 1-07-04-020	₱2,499,916.09	Echague, Isabela	A. Coloma Construction	Mr. Auston T. Coloma Jr. 212 Aglipay St. Brgy. II, San Mateo, Isabela	2,497,519.20	June 06, 2024	82 Calendar Days
20	ITB No. 2024-08 Lot 12	Concreting of Aromatic and Pigmented Rice Warehouse Access Road - 20% DF - AB 2024	₱4,740,962.75	Roxas, Isabela	Siffu Rocks Construction	MR. RAYMOND ANTHONY C. CALDERON National Highway, Brgy. San Placido Roxas, Isabela	₱4,737,511.23	June 06, 2024	60 Calendar Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


MS. MARY ANN T. BALLESTEROS
BAC Secretariat Head


MR. RODRIGO T. SAWIT
BAC Chairperson